Remai Art Gallery of Saskatchewan

Cost Summary

Project Costs

Prior year costs
Design
Building and site
Land
Additional shell space
Contingency
Equipment and furnishings
Transition costs to AGS
Total Estimated Cost

Project Funding

Building Communities (Province)
Building Canada Fund (Province)
Building Canada Fund (Federal)
AGS Fundraising
Borrowing (assessment growth supported debt)
Total Project Funding

Parkade

Cost Summary

Project Costs

Cost Estimate

$ 811,000

6,820,000
50,014,000
1,890,000
1,373,000
6,873,000
2,400,000
570,000

$ 70,751,000

$ 4,093,000

12,651,000
13,020,000
20,000,000
20,987,000

$ 70,751,000

Cost Estimate

Design $ 590,000
One level parking 5,338,000
Land 468,000
Second level parking 5,512,000
Contingency 1,341,000
Total Parkade Estimated Cost $ 13,249,000

Project Funding
Re-allocation of capital $ 7,000,000
Building Canada Fund (Province) 369,000
Parkade Revenue supported debt 5,880,000
Total Parkade Project Funding $13,249,000




